Alberici Constructors

Corporate Office
8800 Page Avenue
St. Louis, MO 63114-6106
314.733-2000
fax 314.733-2001
www.alberici.com

SUBCONTRACT AGREEMENT

ARTICLE 2

SAFETY

2.1 The Subcontractor is required to perform the Subcontract Work in a safe and reasonable manner. The Subcontractor shall seek

4.4 Increased Costs and/or Time

4.4.1 If the Subcontractor fails to perform the reviews and comparisons required in Paragraphs 4.2 and 4.3, and as otherwise required by the Subcontract Documents, to the extent the Contractor is held liable to the Owner because of the Subcontractor's failure, the Subcontractor shall pay the costs and damages to the Contractor that would have been avoided if the Subcontractor had performed those obligations.

4.4.2 The Subcontractor may assert a Claim as provided in Article 6 if the Contractor's clarifications or instructions in response to requests for information are believed to require additional time or cost.

4.5 Identification of Sub-subcontractors and Suppliers Prior to commencement of the Subcontract Work, the Subcontractor must provide to the Contractor, in writing, the names, addresses, and phone numbers of all sub-subcontractors and suppliers that will be supplying labor and/or materials in relation to the Subcontract Work under this Agreement, including the names of each of their representatives. This same information must be provided prior to adding or changing any sub-subcontractors or suppliers during the course of the Project. Failure of the Subcontractor to provide, in writing, any of this information to the Contractor shall be grounds for the Contractor to withhold progress payments from the Subcontractor, which funds shall be released once Subcontractor has cured the failure.

4.6 Communications Unless otherwise provided in the Subcontract Documents and except for emergencies, the Subcontractor shall direct all communications involving the Owner related to the Project to the Contractor.

4.7 Progress Reports

4.7.1 The Subcontractor shall furnish periodic progress reports of the Subcontract Work as requested by the Contractor including the progress of delivery of materials or equipment to be provided under this Agreement that may be in the course of preparation or manufacture.

4.7.2 Deliveries to the site must be pre-arranged with at least twenty-four (24) hours written notice, unless received by the Subcontractor.

4.8 Meetings At the Contractor's discretion, the Subcontractor shall attend all kick-off meetings, Project meetings, emergency meetings, close-out meetings and Owner/Architect walk-throughs. Failure to provide adequate representation at such meetings as directed by the Contractor shall be a breach of this Agreement. Renotification of attendance requirements to the Subcontractor by the Contractor will not be made for routine meetings.

4.9 Submittals The Subcontractor shall promptly submit for approval to the Contractor all shop drawings, samples, product data, manufacturers' literature and similar submittals required by the Subcontract Documents. The Subcontractor shall prepare and deliver its submittals to the Contractor in a manner consistent with the Schedule of Work and in such time and sequence so as not to delay the Contractor or others in the performance of the Work. When its submittals are delivered to the Contractor, the Subcontractor shall advise the Contractor in writing of any deviations in the submittals from the requirements of the Subcontract Documents and shall note such deviations in its submittals. In the absence of any such notifications, the Subcontractor shall warrant that its submittals are in conformance with the Subcontract Documents. The Subcontractor shall be responsible to the Contractor for the adequacy, accuracy, completeness and conformity of its submittals to the Subcontract Documents. The approval of any Subcontractor submittal shall not be deemed to authorize deviations, substitutions or changes in the requirements of the Subcontract Documents unless express written approval is obtained from the Contractor and the Owner authorizing such deviation, substitution or change. In the event the Subcontract Documents do not contain submittal requirements pertaining to the Subcontract Work, the Subcontractor agrees, upon request, to submit in a timely fashion to the Contractor, for approval, any shop drawings, samples, product data, manufacturers' literature or similar submittals as may reasonably be required by the Contractor, the Owner or Architect/Engineer.

4.10 Design Delegation

4.10.1 If the Subcontract Documents (1) specifically require the Subcontractor to provide design services and (2) specify all design and performance criteria, the Subcontractor shall provide the design services necessary to satisfactorily complete the Subcontract Work. Design services provided by the Subcontractor shall be procured from licensed, design professionals (the “Designer”) retained by the Subcontractor as permitted by the law of the place where the Project is located. The Designer's signature and seal shall appear on all drawings, calculations, specifications, certifications, Shop Drawings and other submittals prepared by the Designer. Shop Drawings and other submittals related to the Subcontract Work designed or certified by the Designer, if prepared by others, shall bear the Subcontractor's and the Designer's written approvals when submitted to the Contractor. The Contractor shall be entitled to rely upon the adequacy, accuracy and completeness of the services, certifications or approvals performed by the Designer.

4.10.2 If the Designer is an independent professional, the design services shall be procured pursuant to a separate agreement between the Subcontractor and the Designer. The Subcontractor-Designer agreement shall not provide for any limitation of liability or exclusion from participation in the multiparty proceedings requirement of Paragraph 11.3. If applicable, the Designer(s) is (are)

The Subcontractor shall notify the Contractor in writing if it intends to change the Designer. The Subcontractor warrants the design furnished by the Designer will be in conformance with the information given and the design concept expressed in the Subcontract Documents. The Subcontractor shall not be responsible for the adequacy of the performance or design criteria required by the Subcontract Documents furnished by the Owner, Architect/Engineer or Contractor.

4.10.3 The Subcontractor shall not be required to provide design services in violation of any applicable law.

4.11 Coordination The Subcontractor shall: cooperate with the Contractor and other subcontractors whose work may affect the Subcontract Work; participate in the preparation of coordinated drawings and Subcontract Work schedules in areas of congestion; and specifically note and promptly advise the Contractor in writing of any such interference by other contractors or subcontractors.

4.12 Tests and Inspections

appropriate times so as not to delay the progress of the Work. The Subcontractor shall give proper written notice to all required parties of such tests, approvals and inspections. The Subcontractor shall bear all expenses associated with tests, inspections and approvals required of the Subcontractor by the Subcontract Documents which, unless otherwise agreed to, shall be conducted by an independent testing laboratory or entity approved by the Contractor and the Owner. Certificates of testing, approval or inspection required by the Subcontract Documents or the law shall be secured by the Subcontractor and promptly delivered to the Contractor.

4.13 Cleanup The Subcontractor shall follow the Contractor's cleanup directions, and:

.1 at all times keep the building and premises free from debris and unsafe conditions resulting from the Subcontract Work; and

.2 broom clean each work area prior to discontinuing Subcontract Work in the area.

The Contractor shall furnish waste/rubbish container service and designate containers for the Subcontractor's use. The Subcontractor shall deposit only waste/rubbish from this Project that is non-toxic, non-hazardous and legally permissible for such waste/rubbish containers. The Subcontractor will dispose of all of the Subcontractor's toxic and hazardous waste, including all containers, by removing the same from the Project site immediately in the manner required by law and regulations.

Upon completion of the Subcontract Work, the Subcontractor shall remove from the Project and legally dispose of all temporary structures, debris and waste and clean all surfaces, fixtures, equipment and materials pertaining to or affected by the Subcontract Work. If the Subcontractor fails to commence compliance with cleanup duties within twenty-four (24) hours after written notification from the Contractor of non-compliance, the Contractor may implement such cleanup measures as it deems necessary without further notice and deduct the cost from any amounts due or to become due the Subcontractor.

4.14 Hazardous Materials To the extent the Contractor has rights or obligations under the Owner-Contractor Agreement or by law regarding hazardous materials as defined by the Subcontract Documents within the scope of the Subcontract Work, the Subcontractor shall have the same rights or obligations.

4.15 Protection of Subcontract Work The Subcontractor shall take necessary precautions to properly protect the Subcontract Work and the work of others from damage caused by the Subcontractor's operations. Should the Subcontractor, its agents, servants or employees cause damage to the Work or property of the Owner, the Contractor or others, the Subcontractor shall promptly remedy such

ciently complete in accordance with the Subcontract Documents so the Owner can occupy or utilize the Project, or a designated portion, for the use for which it is intended.

4.18.2.3 The Subcontractor's correction of Subcontract Work pursuant to this Paragraph 4.18.2 shall not extend the correction period required by the Subcontract Documents, but if any Subcontract Work is first performed after Substantial Completion, such correction pe-

design, process or product required by the Subcontract Documents is an infringement of a patent or copyright, the Subcontractor shall promptly furnish such information to the Contractor or be responsible to the Contractor and the Owner for any loss sustained as a result.

4.27 Labor Harmony and Relations

4.27.1 The Subcontractor shall be responsible for any and all losses and/or damages as a result of delay or extra work resulting from any labor difficulties caused by the Subcontractor's workforce, including but not limited to strikes, picketing or other union or labor-related activity impacting upon Subcontract Work or the work of others. This provision shall not apply (1) to a strike or labor action caused as a result of the Subcontractor being a member of a collective bargaining group, and (2) to a work stoppage caused by a jurisdictional dispute where prior notice was given by the Subcontractor to the Contractor but the Contractor did not resolve the dispute.

4.27.2 If the Subcontractor becomes involved in any labor difficulties which materially impede or delay Subcontract Work, the Contractor may, without prejudice to any other right or remedy, terminate this Agreement with the Subcontractor, giving the Subcontractor twenty four (24) hours written notice of its intention to do so, and may thereupon take control of the Subcontract Work covered by this Agreement and may take possession of all materials and equipment thereon, and complete the Subcontract Work, in which case the Subcontractor shall not be entitled to receive any further payments until the Subcontract Work is completed. In such event, no sum shall be deemed due or to become due except as is provided in Subparagraph 10.5.1.

6.3 Priority of Work The Subcontractor shall commence the Subcontract Work promptly within five (5) calendar days after the date of the notice to proceed issued by the Contractor. The Subcontractor shall commence, continue and complete its performance of the Subcontract Work in a prompt and diligent manner in such time, order, and manner as directed by the Contractor and in accordance with the Schedule of Work without hindering the work of the Contractor or any other Subcontractor, and so as to ensure completion as directed by the Contractor. Whenever, in the Contractor's opinion, the Subcontractor fails to maintain its part of the Schedule of Work, the Contractor may direct the Subcontractor to take all steps, such as overtime or shift work, until the Subcontract Work is in accordance with such Schedule. Such steps shall be without additional cost to or compensation from the Contractor.

6.4 Liquidated Damages As a result of time being of the essence, the Subcontractor shall be liable to the Contractor for liquidated damages, not as a penalty, to the same extent the Contractor shall be liable to the Owner under the Subcontract Documents, and the Contractor shall have no obligation to prove actual damages. The Contractor shall make no demand for liquidated damages in any sum in excess of the amount specifically named in the Subcontract Documents. Liquidated damages, when assessed, shall not exceed the Subcontractor's proportionate share of the responsibility for such liquidated damages. This provision does not preclude any claim the Contractor may have for direct damages under this Agreement or the law. This paragraph shall survive any abandonment by or termination of the Subcontractor.

6.5 Delays and Extensions of Time

6.5.1 Owner-Caused Delay Subject to Subparagraph 6.5.2, if the commencement and/or progress of the Subcontract Work is delayed without the fault or responsibility of the Subcontractor, the time for the Subcontract Work shall be extended by Subcontract Change Order to the extent obtained by the Contractor from the Owner pursuant to the Owner–Contractor Agreement, and the Schedule of Work shall be revised accordingly.

6.5.2 Claims Relating To Owner The Subcontractor agrees to make all claims for which the Owner and/or another subcontractor is or may be liable in the manner and within the time limits provided in the Subcontract Documents for like claims by the Contractor upon the Owner and/or another subcontractor. The Subcontractor also agrees to make such claims in sufficient time for the Contractor to initiate such claims against the Owner and/or another subcontractor in accordance with the Subcontract Documents. At the Subcontractor's request and expense, to the extent agreed upon in writing, the Contractor agrees to permit the Subcontractor to prosecute a claim in the name of the Contractor for the use and benefit of the Subcontractor in the manner provided in the Subcontract Documents for like claims by the Contractor upon the Owner.

6.5.3 Contractor-Caused Delay Nothing in this Article shall preclude the Subcontractor's recovery of direct damages resulting from unreasonable delay caused solely by the Contractor.

6.5.4 Claims Relating to Contractor The Subcontractor shall give the Contractor written notice of all claims not included in Subparagraph 6.5.2 within seven (7) calendar days of the occurrence of the event giving rise to the event for which claim is made; otherwise, such claims shall be deemed waived. All unresolved claims, disputes and other matters in question between the Contractor and the Subcontractor not relating to claims included in Subparagraph 6.5.2 shall be resolved in the manner provided in Article 11.

6.6 Mutual Waiver of Consequential Damages

6.6.1 To the extent the Owner-Contractor Agreement provides for a mutual waiver of consequential damages by the Owner and the Contractor, the Contractor and the Subcontractor waive claims against each other for consequential damages arising out of or relating to this Agreement, including to the extent provided in the Owner-Contractor Agreement, damages for principal office expenses and the compensation of personnel stationed there; for loss of financing, business and reputation; and for loss of profit. To the extent applicable, this mutual waiver applies to consequential damages due to termination by the Contractor or the Owner in accordance with this Agreement or the Owner-Contractor Agreement. To the extent the Owner-Contractor Agreement does not preclude the award of liquidated damages, nothing contained in this Paragraph shall preclude the imposition of such damages, if applicable in accordance with the requirements of the Subcontract Documents.

6.6.2 Damages for which the Contractor is liable to the Owner, including those related to Subparagraph 9.1, are not consequential damages for the purpose of this waiver.

ARTICLE 7

SUBCONTRACT PRICE AND PAYMENT

7.1 The Contractor agrees to pay to the Subcontractor for the satisfactory completion of Subcontract Work the sum of

($
which sum includes all applicable taxes, and is subject to additions or deductions as provided in Article 8. Any applicable alternates or unit prices are set forth in Exhibit A to this Agreement.

7.2 Schedule of Values and Cost Breakdown As a condition to payment, the Subcontractor shall provide a schedule of values satis-

.00369 T- sha01 30944TT11T2Ps3 T40001 326.284

for the same period and submit it to the Owner in a timely fashion. The Contractor shall immediately notify the Subcontractor of any changes in the amount requested on behalf of the Subcontractor.

7.3.2 Retainage The rate of retainage shall be equal to the percentage retained from the Contractor's payment by the Owner for the Subcontract Work.

7.3.3 Time of Application Unless otherwise provided for in the Subcontract Documents or as mutually agreed between the Contractor and the Subcontractor, the Subcontractor shall submit progress pay-

hold any payments from Subcontractor.

7.3.9 Proper Application of Progress Payments Payment received by the Subcontractor shall be used to satisfy the indebtedness owed by the Subcontractor to its subcontractors, suppliers, laborers or materialmen furnishing labor or materials for use in performing the Subcontract Work on this Project before it is used in any other manner. As a prerequisite for payment, the Subcontractor shall provide, in a form satisfactory to the Owner and the Contractor, partial lien and claim waivers and affidavits from the Subcontractor and its sub-subcontractors and suppliers for the completed Subcontract Work. Such waivers and affidavits may be made conditional upon payment.

7.3.10 Payment Utilization In the event it appears to the Contractor that the labor, material and other bills incurred in the performance of Subcontract Work are not being currently paid, the Con-

.2 costs of materials, supplies and equipment, whether incorporated in the Subcontract Work or consumed, including transportation costs;

Contractor as necessary, and shall deduct the cost, including without restriction all claims, charges, expenses, losses, costs, damages, and attorneys' fees, incurred as a result of the Subcontractor's failure to perform, from any money then due or thereafter to become due to the Subcontractor under this Agreement.

10.5.1 If the Contractor so terminates the employment of the Subcontractor, the Subcontractor shall not be entitled to any further payments under this Agreement and no sum shall be deemed due or to become due to the Subcontractor until Subcontract Work has been completed and accepted by the Owner, all Subcontract requirements have been fulfilled, and payment has been received by the Contractor from the Owner. In the event the unpaid subcontract earnings exceed the Contractor's cost of completion and any and all incidental costs, including administrative, legal and other professional fees, the difference shall be paid to the Subcontractor, but if such expenses exceed the subcontract earnings, the Subcontractor agrees to pay the difference to the Contractor promptly.

10.5.2 Wrongful Exercise If it is determined or agreed that the Contractor wrongfully exercised any option under this Article, the Contractor shall be liable to the Subcontractor solely for the reasonable value of Subcontract Work performed by the Subcontractor prior to such action, including reasonable overhead and profit on the Subcontract Work performed, less prior payments made. Under no circumstances shall the Subcontractor be entitled to recovery of claimed lost future profits.

10.6 Termination by Owner Should the Owner terminate its contract with the Contractor or any part which includes the Subcontract Work, the Contractor shall notify the Subcontractor in writing and upon written d or Tontrc1 0 00.5f0369 Tw 8.46001 0 0 86.Bgs, the Subc14 9DC BT/TT632ibthat the

the proceedings between Owner and Contractor, shall be submitted again to mediation pursuant to Paragraph 11.1. Any disputes not resolved by mediation shall be decided by litigation in the Circuit Court of St. Louis County, Missouri.

11.5 Cost of Dispute Resolution The cost of any mediation proceeding shall be shared equally by the parties participating. The prevailing party in any dispute arising out of or relating to this Agreement or its breach that is resolved by a dispute resolution procedure designated in the Subcontract Documents shall be entitled to recover from the other party those reasonable attorneys' fees, costs and expenses incurred by the prevailing party in connection with such dispute resolution process after direct discussions and mediation.

ARTICLE 12

MISCELLANEOUS PROVISIONS

12.1 Severability The partial or complete invalidity of any one or more provisions of this Agreement shall not affect the validity or continuing force and effect of any other provision. The failure of either party to insist, in any one or more instances, upon the performance of any of the terms, covenants or conditions of this Agreement, or to exercise any right, shall not be construed as a waiver or relinquishment of such term, covenant, condition or right as respects further performance.

12.2 Titles The titles given to the Articles of this Agreement are for ease of reference only and shall not be relied upon or cited for any other purpose.

12.3 Governing Law All matters relating to the validity, performance, interpretation or construction of this Agreement, or the breach of this Agreement, shall be governed by the law in effect at the location of the Project.

12.4 Joint Drafting The parties expressly agree this Agreement was subject to negotiation and Subcontractor had the opportunity to obtain the assistance of counsel in reviewing its terms prior to execution and this Agreement shall be construed neither against nor in favor of either party, but shall be construed in a neutral manner.

12.5 Other Provisions and Documents If there are other provisions and documents applicable to the Subcontract Work they are set forth in Exhibit H.